MINUTES OF THE PRE-BID MEETING FOR SELECTION OF ASSET VALUER FOR VALUATION OF ASSETS OF DURGAPUR CHEMICALS LIMITED

Mode: Physical/ Virtual

Date: 11.06.2024-11.00 A.M.

Venue: 6, Little Russel Street, 2nd Floor, Kolkata – 700071

Members Present:

Attendance sheet Attached

As scheduled, the pre-bid meeting for "Selection Of Asset Valuer For Valuation Of Assets Of Durgapur Chemicals Limited" was held on 11.06.2024 at 11.00 P.M. in physical/ virtual mode.

The participants were invited to present their queries on the Request for Proposals (RFP) for **Selection**Of Asset Valuer For Valuation Of Assets Of Durgapur Chemicals Limited". The queries/ suggestions made by the firms and the clarifications/ response thereon are appended here with as Annexure-I.

The firms were requested to submit their proposals after careful consideration to the provisions of the Request for Proposals (RFP) issued and possible amendment/s subsequent to the present pre-bid meeting.

Annexure-I: Corrigendum-I

SI No	RFP Ref. Section /	Relevant RFP Provision / Clause	Amended / Revis	ed RFP Clause			
	Clause no.						
1	Data Sheet, Page No 1,	Rs.50,000 (Rupees fifty thousand only) to	EMD in form of Demand Draft:				
	Point No 9 i.e. EMD	be submitted in the form of DD drawn in	Rs.50,000 (Rupee	s fifty thousand o	nly) to be submitt	ed in the form of	f DD drawn in
	Details	Favour of Durgapur Chemicals Ltd Payable at Kolkata	Favour of Durgap	ur Chemicals Ltd I	Payable at Kolkata	3	
		at Kolkata	EMD submission	via NFFT/ Bank T	ransfer:		
			The Bidders can a	•		es fifty thousand	l only) through
			NEFT/ RTGS in DC		,		
			,				
			Bank Name	A/c Name	A/c No.	A/c Type	IFSC
			State Bank of	DURGAPUR	33843677762	Current	SBIN0007337
			India	CHEMICALS			
			Branch:	LIMITED			
			Durgapur				
			Station Road,				
			Senhat,				
			Durgapur-				
			713201				
			The proof of Bank	Transfer/ NEFT t	o be enclosed wit	h the proposal.	
			EMD Return:				
			EMD of the u	nsuccessful bidde	ers would be retur	ned by Durgapur	r Chemicals Limited.
			after complet	tion of the bidding	g process and not	later than 14 day	s from the issuance
			of Letter of A	ward to the succe	essful Bidder.		
						•	ained and shall be
							bid is accepted, and
			the bidder r	efuses/fails to si	gn the Agreemer	nt, EMD shall be	e forfeited without

SI No	RFP Ref. Section /	Relevant RFP Provision / Clause	Amended / Revised RFP Clause	
	Clause no.			
2	Section-8: Terms of	Terms of Payment	in this regard without further reference to Any Bid not accompanied by the EMD sh	ical Limited to claim such further damages of the bidder. The properties of the Bid Security and the same shall be same shall be the Bid Security and the same shall be
	Payment (pg-5)	a) The payment of the fee to the selected		
		bidder shall be made as under:	Payment Schedule	Percentage of Total Fee
		(i) 20 % of the fee quoted to be paid	Submission of Inception Report	10%
		after the submission and approval of inception Report; pertaining to the valuation of the Assets of DCL	Submission of Draft Report	30%
			Submission and Acceptance of Final Report by DCL	60%
		(ii) 80 % of the fee quoted to be paid after the acceptance of Final Report by the DCL.	The Inception Report shall be a further elal towards understanding of the RFP, Resource followed and Work Plan, etc.	
3	New Clause	Performance Bank Guarantee	The successful bidder shall be required to equivalent to 3% of contract value in the form bidder has to submit the PBG Within 15 (Fiftee	of Bank Guarantee to DCL. The Successful
			The Applicant, by submitting its Application pu acknowledged that without prejudice to DCL's law or otherwise, its Performance Security shathe mutually agreed pre-estimated compensatialia, the time, cost and effort of the Authoronsideration and evaluation of the Proposal, of the Agreement.	any other right or remedy hereunder or in all be forfeited and appropriated by DCL as tion and damages payable to DCL for, inter ority in regard to the RFP, including the

SI No	RFP Ref. Section /	Relevant RFP Provision / Clause	Amended / Revised RFP Clause
	Clause no.		
4	New Clause	Site Visit & Contact Person	To gain a deeper insight into the Project and to familiarize themselves with the on-site
			conditions, DCL has scheduled a site visit on 13 th & 14 th June 2024. Bidders who are
			interested in this opportunity are encouraged to reach out to Mr. P.K. Adhikari
			(8918932560), Asst Manager, Plant for more information.
5	2. Broad Scope of	The valuation exercise shall include the	Please not that computation of an enterprise value of the company is not included in the
	Work.	following.	scope of this RFP.
		h) Provide all other information as	
		required for computation of an enterprise	
		value of the company.	

Annexure-I: Corrigendum-II

Sl. No	RFP Reference	Description as per RFP	Remarks - Query /	Response
			Clarification	
Bidder Na	me: M/s Adroit Technica	Services Private Limited		
1	Data Sheet, Page No 1,	Rs.50,000 (Rupees fifty thousand only) to be submitted in the form of DD drawn in Favour	As a registered valuer appointed by the Government of West Bengal, we humbly seek	Bid condition stands. No Change
	Point No 9 i.e. EMD Details	of Durgapur Chemicals Ltd Payable at Kolkata	your support and counsel. We kindly ask for your consideration in exempting us from the necessity of providing an earnest money deposit (EMD) for our services, or alternatively, we request inclusion of the MSME exemption clause.	Please refer to Corrigendum-I
2	EMD Refund	Detailed information regarding EMD refund to unsuccessful bidder	Please provide clarification on the duration for refunding the Earnest Money Deposit (EMD) to unsuccessful bidders, as this information is not specified in the tender NIT.	Please refer to Corrigendum-I
3	Page No 2, Broad Scope of Work	The broad scope of work for the Asset Valuer is to carry out valuation of all assets DCL including but not limited to: • Land • Buildings including office, factory as well as township. • Other Civil Infrastructure like roads, drains, compound wall, etc. • Plant & Machinery (including electrical) • Any other item as deemed proper in terms of extant guidelines. on an "as is where is basis" as well as on a "highest and best use basis"	The RFP document does not include a tentative asset list for valuation, and we kindly request this information to accurately quote our fees for the tender.	Please refer to Annexure-A

Sl. No	RFP Reference	Description as per RFP	Remarks - Query /	Response
			Clarification	
4	Page No 4, Point No 8,	Terms of Payment	We kindly request revised	Please refer to Corrigendum-I
	Terms of Payment	a) The payment of the fee to the	payment terms, namely:	
		selected bidder shall be made as	i. 40 % of the fee quoted to	
		under:	be paid after the submission and	
		i. 20 % of the fee quoted to be	approval.	
		paid after the submission and	of inception Report;	
		approval of inception Report,	pertaining to the valuation of the	
		pertaining to the valuation of	Assets of DCL.	
		the Assets of DCL.	ii. 60 % of the fee quoted to	
		ii. 80 % of the fee quoted to be	be paid after the acceptance of Final	
		paid after the acceptance of	Report by the DCL.	
		Final Report by the DCL.		
	me: LSI Group			
1	Data Sheet	Pre-bid meeting - 11/06/2024, at 11.00 AM	Kindly make the provision for attending the	Allowed
		at Kolkata HO	Pre-bid Meeting Online	
	Serial No. 3			
2	Clause No. 4	Pre-bid Meeting	Kindly make the provision for attending the	Allowed
		The interested bidders are required to send	Pre-bid Meeting Online	
		in their gueries, if any, positively through e-		
		mail one day before the pre-bid meeting to		
		the officer authorized to receive the bid as		
		provided in the following section. The Pre-		
		bid Meeting shall be held as per schedule		
		given in Data Sheet through video		
		conference. The link for video conference		
		shall be made available only to bidders who		
		have sent the queries.		

SI. No	RFP Reference	Description as per RFP	Remarks - Query /	Response
			Clarification	
3	2. Scope of Work	The broad scope of work for the Asset Valuer is to carry out valuation of all assets DCL including but not limited to: • Land • Buildings including office, factory as well as township. • Other Civil Infrastructure like roads, drains, compound wall, etc. • Plant & Machinery (including electrical) • Any other item as deemed proper in terms of extant guidelines. on an "as is where is basis" as well as on a "highest and best use basis"	It is specified in the RFP that DPL intends to carry out Valuation of Assets for the purpose of Disinvestment by Govt of West Bengal. As per the bid document, we understand that bidder's scope of work is to carry out valuation of Land, Building, Plant & Machinery and any other Fixed Assets of the Company. Request confirmation of the same. It is also understood that the Bid is invited only for Asset Valuation and as such valuation of Liabilities or Business Valuation is not in the scope of bidders. Kindly provide us the list of Assets with size / capacity and location, which is essential for us to understand the volume of work.	Please refer to Corrigendum-I and Annexure-A
4	Clause-6	Procedure for Selection of Asset Valuer a) Bidders who submits the proposal may be required to make a presentation in respect of their Proposal before the Tender Evaluation Committee (TEC) on a date and time to be intimated later by the DCL.	Kindly keep the provision for Online Presentation.	Bid condition stands. No Change

Sl. No	RFP Reference	Description as per RFP		- Query / ication	Response
5	Clause-8	a) The payment of the fee to the selected bidder shall be made as under:	Kindly make amendme Payment as given below	ent to the Terms of w: Percentage of Total	Please refer to Corrigendum-I
		i. 20 % of the fee quoted to be paid after the submission and approval of inception Report, pertaining to	Inception Report Submission	20%	
		the valuation of the Assets of DCL. ii. 80 % of the fee quoted to be paid after the acceptance of Final Report	Draft Report Submission	30%	
		by the DCL.	Final Report Submission Acceptance of Final	30%	
6	Clause-9	Completion Period	Report	vision for giving Online	Bid condition stands. No Change
6	Clause-9	Completion Period The Bidders are required to complete the aforesaid services/work and submit its Valuation Report in all respects within a period of 3 months from the date of issue of appointment letter. Notwithstanding the submission of the Valuation Report, the DCL shall have the right to call upon the Valuer for making presentations or its report before any committee or officials of the DCL/Government and to respond to any queries / clarifications as the DCL/Government may seek and further, to provide support to the DCL/Government on valuation issues post submission of final report.	Please make the prov		Bid condition stands. No Change

Sl. No	RFP Reference	Description as per RFP	Remarks - Query /	Response
			Clarification	
7	Annexure 1	Details confirming that the bidder is a Valuer	We are requesting you to kindly consider the	Allowed.
		registered with Income Tax Department/	IBBI Registration of our Directors for Land &	
		Reserve Bank of India/ CPWD/ Scheduled	Building and Plant & Machinery Asset Classes.	
		Commercial Banks/ Insolvency Bankruptcy		
		Board of India. (Please attach supporting		
		documents)		
8	Appendix A: Bidder	Registration No.	Please let us know, if SEBI Registration of	Allowed.
	Details		Category I Merchant Banker can be taken into	
		Details of registration with other	consideration under the given clause.	
		professional statutory bodies		
Vivek New	/atia			
1	2. Scope of Work	Broad Scope of Work	We would request you to kindly provide us	Audited Financial Statements of DCL
			with the audited financial statements of the	will be provided to the successful
			Company for FY 23-24 along with the complete	bidder.
			list of assets (along with its present location)	Please refer to Annexure-A for the
			for which the valuation is required to be	Asset List and also Site Visit to DCL
			undertaken.	plant has been scheduled as per
				Corrigendum-I.

Annexure-A: Asset List

	EQUIPMENT LIST (MECHANICAL)		
SL. NO.	NAME OF EQUIPMENT	NOS.	CAPACITY
1	OIL FIRED BOILER-A	1	8 Tons per Hour
2	OIL FIRED BOILER-B	1	8 Tons per Hour
3	COAL FIRED BOILER	1	4 Tons per Hour
4	CHIMNEY FOR OIL FIRED BOILER	1	
5	CHIMNEY FOR COAL FIRED BOILER	1	
	CHILLED WATER PLANT FOR CHLORINE SECTION		180 Tons of Refrigeration
6	a) PRIMARY PUMP FOR CHILLER SECTION	4	
	b) SECONDARY PUMP FOR CHILLER SECTION	2	
	c)CHILLED WATER STORAGE TANK	1	
7	CHILLED WATER PLANT FOR HYPO SECTION		60 Tons of Refrigeration
	a) PUMP FOR CHILLER SECTION	2	
8	AIR COMPRESSORS FOR PLANT AND INSTRUMENT AIR	2	
9	AIR COMPRESSORS FOR CHLORINE FILLING SECTION	1	
10	TANK FOR PLANT AND INSTRUMENT AIR	2	100 Cubic Metre
11	TANK FOR CHLORINE FILLING SECTION AIR	1	20 Cubic Metre
12	TANK FOR NITROGEN STORAGE	2	100 Cubic Metre
13	D.M PLANT		30 Cubic Meter per Hour
14	D.M WATER TRANSFER PUMP	2	
15	D.M WATER STORAGE TANK	1	71 Cubic Metre
16	LATHE MACHINE	3	
17	DRILLING MACHINE	3	
18	MILLING MACHINE	1	
19	SLOTTING MACHINE	1	
20	SHAPING MACHINE	1	
21	POWER SAW	1	

	EQUIPMENT LIST (INSTRUMENT)				
SL. NO.	NAME OF PLANT	EQUIPMENT			
1	PRIMARY BRINE, CELL HOUSE, DECHLORINATION TOWER H2- WASHING, CL2 COOLING, HCL, C.C.U	DCS CONTROLLED PLANT: SIX NO OF PANELS (1 NO PDB,1 NO FCS, 1 NO ANALOG, 3 NO DIGITAL MARSHALLING CABINET) 3 NOS HMI, AND 1 NO ENGG STN.			
2	ION EXCHANGE RESIN COLUMN	PLC CONTROLLED PLANT: 01 NO INSTRUMENT PANEL AND 01 NO HMI.			
3	HYDROGEN BOTTLING PLANT	02 NOS INSTRUMENT PANEL.			
4	COOLING TOWER	01 NO INSTRUMENT PANEL.			
5	UTILITY AIR COMPRESSOR	03 NO INSTRUMENT PANEL.			
6	UTILITY AIR DRYER	01 NO INSTRUMENT PANEL.			
7	UTILITY NITROGEN GENERATOR	01 NO INSTRUMENT PANEL.			
8	CHLORINE FILLING AIR COMPRESSOR	01 NO INSTRUMENT PANEL.			
9	CHLORINE FILLING AIR DRYER	01 NO INSTRUMENT PANEL.			
10	OIL FIRED BOILER	01 NO INSTRUMENT PANEL AND 01 NO HMI.			
11	COAL FIRED BOILER	01 NO INSTRUMENT PANEL.			
12	CENTRAL REFRIGERATION UNIT	03 NO INSTRUMENT PANEL.			
13	REFRIGERATION UNIT FOR HYPO	01 NO INSTRUMENT PANEL.			
14	ССР	02 NOS FREON COMPRESSOR PANEL			

Equipment List for Production Plant and Utility Plant

Serial No.	Plant/Unit	Technology Supplier
А	Primary Brine Purification	Asaehi Kasei Corporation, Japan
В	Secondary Brine Purification	Asaehi Kasei Corporation, Human Techno, Japan/ Ion Exchange India
С	Electrolysis Unit	Asaehi Kasei Corporation, Japan
D	De-Chlorination Unit	Asaehi Kasei Corporation, Japan
E	Hydrogen Gas Cooling	Asaehi Kasei Corporation, Japan
F	Chlorine Gas Washing, Cooling, Drying and Compression Unit	Asaehi Kasei Corporation, Japan
G	Chlorine Bottling Plant	Krebs, France
Н	HCl Unit I & III	Graphite India Limited
I	Sodium Hypochlorite Plant	KSJ Technocraft
J	Caustic Concentration Unit	Bertram Chemicals Corporation, Switzerland
К	Stable Bleaching Powder Plant	SIEL Project Engineering and Consultancy Services
L	Hydrogen Bottling Plant	SIEL Project Engineering and Consultancy Services
М	Cooling Tower	Paharpur Cooling Tower, Kolkata
N	DM Plant	ION Exchange, India

Major equipment list (Electrical):

Area/ Section/ Particular	Equipment
33kV Substation	05 (five) nos of Vacuum circuit Breakers (VCBs) along relay and metering arrangement
11kV substation	07 (seven) nos Minimum Oil Circuit Breakers (MOCBs) and 03 (three) nos Vaccum Circuit breakers (VCBs) along with associated bus chamber and relay, metering arrangement
Capacitor bank	2 MVAr capacitor bank for power factor improvement of 11kV system 4 sets of capacitor banks for 5 th , 7 th , 11 th & 13 th harmonics elimination at 33kV system
Rectifier section	33kV Vacuum Circuit breaker (VCB) dedicated for electrolyzer 23.06 MVA rectifier transformer with associated system 02 (two) sets of thyristor panels with associated system
Transformer (installed at different sections inside plant)	06 (six) nos transformers of 750kVA, 11000/415V
Motor	Followed as per process equipment list
PCC & MCC panels	Installed at different sections

Durgapur Chemicals Limited Land (Factory and Township)

Serial No	Place	Total Area (in Acre)		
1	Factory	65.61		
2	Old Colony	38.25		
3	New Colony	6.50		

Details of different type of quarters

Old Colony: 38.24 Acres							
Type of Building	Number of building	Number of floors	Number of quarters in each floor	Total number of each type of quarter	PL Area of each quarter (in Sq.ft.)	внк	Comments
A- type (Bungalow)	2	2	*	2	Gnd floor- 1500 1st floor- 1200	4	* Whole building was allotted to a single family
B- type	6	2	1	12	1890	4	No 4 & 5 are Damaged
C- type	10	2	1	20	1376	3	-
D- type	22	2	2	88	825	3	
E- type	2	2	2	8	580	2	
EA- type	6	3	8	144	269	1	Qrtr no 65 to 72 are damaged on roof
			New colony:	: 6.5 Acres			
Type of Building	Number of building	Number of floors	Number of quarters in each floor	Total number of each type of quarter	PL Area of each quarter (in Sq.ft.)	внк	Comments
D- type	3	4	2	24	825	3	
EB- type	10	4	2	80	580	2	

Note:

- Due to lack of maintenance since 2016, all the quarters need rapairing.
 Doors and windows of vacant quarters are not in a condition of repairing due to termite attack.

Bank Details

Bank Name	A/C name	A/C No.	A/C type	IFSC
State Bank of	Durgapur	33843677762	Current A/C	07337
India	Chemicals			
Branch: Durgapur	Limited			
Station Road,				
Senhat,				
Durgapur-				
713201				

Attendance sheet for pre bid meeting for selection of Asset Valuer for valuation of Assets of Durgapur Chemicals Limited (DCL) on 11.06.2024 at DCL/HO.

SL NO	NAME	ORGANIZATION	SIGNATURE	
1	Sh. Utpal Biswas	MD, DCL		
2	Sh. Raj Krishna Ghatak	Director Der	Rev	
3	Sk. Animaly - De	E.A.		
4	Sh. Surajit Sarkar	DCL	Muse	
5	Sh.Kunal Kanti Taran	HWS, DCL	Kron-	
6	Shri Prasanta Adhikari	AMP), Der	Syllinary Metr	
7	Sh. Soaib Alam	HOD Purchase ()	11.06.20	
8	Sh. Kartick Dcy	J.O(AC) DeL	Ley	
	Anindyc Bura.	VP, EY ZZP	W3-	
	Astera Gupla.	5. Jay kishen.	Actha G.	
	GAUTAM DAY	ADROIT.	er.	
	DEBOTUT PATHAK	ADRUIT	D. Parence	